
Estimated Cost

Royal Thai Embassy, Pretoria

as of 12 June 2024

Project Date Estimated Cost

1. The rentat of storage for Ambassador's

residence's assets and properties during the

additions and alterations project

12 June 2024 z R 466,720.24


